PERFORMANCE WORK STATEMENT (PWS)

Systems Development and Operational Support
Task Order No: 1D04120187

06/29/2016

Modification History:

Mod34: Release residual funds for task close out.
Mod33: Realignment of $2800.00 from Travel to ODC (PWS paragraph 8.8.5)

Mod32:

e Decrease Extension 2 Travel Budgetary Estimate to $37,249.19,
PWS paragraph 8.8.5

e Decrease Extension 2 Training Budgetary Estimate to zero,
PWS paragraph 8.8.5

e Increase Extension 2 ODC Budgetary Estimate to $117,750.81,
PWS paragraph 8.8.5

e Funding realignment of $33,276.85 from travel to ODC

Mod31:

e Add incremental funding to Extension 2 period of performance

e Increase One Month Extension Travel budgetary estimate to $10,183.01, PWS
8.8.5

e Decrease One Month Extension Material/ODC budgetary estimate to
$19,565.02, PWS 8.8.5

e Realign $19.98 of funding from Material to Travel in One Month Extension

e Update/correct Option Year 2 Travel budgetary estimate, PWS 8.8.5

e Option Year 2 - Realign $436.69 of funding from Travel to Training and CAF
(Training in the amount of $424.14 and CAF in the amount of $12.55)

Mod30: Realign funding in Option Year Two and One Month Extension

Mod29:
e Align PWS 8.8.5, Budgetary Estimates to contractor’s quote in previous
modification.
e Add incremental funding to Extension 2 period of performance

Mod28:
e Extend task order through 01/31/2016, PWS 1.4
e PWS 8.8.5, Budgetary Estimates for five month extension
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Mod27:
e Realign residual funds from OY2 to Extension period of performance
e Add incremental funding to Extension period of performance
¢ Realign $2500.00 ODC ceiling to Travel Ceiling, Option Year 2, PWS 8.8.5
¢ Realign $4000.00 ODC funding to CAF funding.

Mod26:
e Extend task through 08/31/2015, PWS paragraph 1.4
e Add estimated budget for extension travel and ODC, PWS 8.8.5

Mod25: De-ob Oition Year Two funding in the amount of $149,038.46, MIPR

Mod24: Release residual funding from the base year in the amount of $42.72.
Mod23: Add incremental Funding to Option Year Two

Mod22: Administrative modification to correct a calculation error on the previous
modification SF30 for Option Year Two.

Mod21: No Cost modification to realign funding from Option Year One to Option Year

2.

Mod20: Administrative modification to correct typo error on the Funded Labor Ceiling

dollar amount for Option Year Two.

Mod19: Add incremental funding to Option Year Two
Mod18: Add incremental funding to Option Year Two
Mod17: Add incremental funding to Option Year Two

Mod16: Exercise Option Year Two

Mod15: Option Year One realignment of $75K from labor to ODC, paragraph 8.8.5,

Budgetary Estimates.

Mod 14:
¢ In accordance with the workforce projection plan and PWS changes in
paragraph 2.4, increase security positions for Risk Management Framework
Implementation
¢ In accordance with the workforce projection plan, increase positions (network
admin/system admin/applications) to handle increased project workload.

¢ In accordance with the workforce projection plan, delete one software developer

position.



e PWS 8.2 — change Eglin AFB sites from 2 to 3.

e PWS 8.6.2 — add VOIP

¢ Realignment in option year one from labor to travel, paragraph 8.8.5
Mod 13: Add incremental funding to fully fund OY1

Mod 12: Add incremental funding to OY1

Mod11: Realign funding from Option Year One to the Base Year
Mod10: Realign funding from Base Year to Option Year One.
Mod09: Add incremental funding to OY1

Mod08: Administrative - To correct base year dollar amount error on SF30 for
previous modQ7 for labor and ODC.

ModQ7: Base Year Realignment (labor & ODC budget) - No Cost Increase
Mod06: Exercise Option Year One

Mod 05:
o Realignment, add [ji System Engineers and [fifiProject Manager, in
accordance with Workforce Projection Plan
e Update POP start date, paragraph 1.4
e Paragraph 8.8.1, add Travel Expense Summary requirement
e Change/update budgetary estimates, paragraph 8.8.5
e Sustainable Acquisition FAR Clause Citations, paragraph 8.8.3.1
e Add Contractor Manpower Reporting, paragraph 10.0
e Paragraph 11.0, Attachment — Travel Expense Summary

Mod 04: Add incremental funding to fully fund the base year.
Mod03: Incremental Funding

Mod02:

e Add incremental funding to the Base Year
e Paragraph 8.22 Add - FAR 52.232-99, Providing Accelerated Payment to Small
Business Subcontractors, (DEVIATION) (AUG 2012)

Mod 01:
¢ Add incremental funding
e Paragraph 1.4, insert award date in base year period of performance



1.0

1.1

1.2

Introduction: Work is to be accomplished for the United States Air Force
(USAF), 53d Wing (WG) Operations, herein referred to as Client, through the
General Services Administration (GSA), Federal Acquisition Service (FAS),
Assisted Acquisition Services Division (AASD), Southeast Sunbelt Region.

Points of Contact:

GSA Senior Project Manager

Name: Joann Cox

Address: 700 South Palafox Street
City, State, Zip: Pensacola, FL 32502
Phone:

FAX: (850) 435-8496

E-mail: joann.cox@gsa.gov

GSA Senior Contracting Officer (SCO)
Name: Karen Ziemba

Address: 700 South Palafox Street

City, State, Zip: Pensacola, FL 32502
Phone:

FAX: (850) 435-8496

E-mail:

Client Representative (CR)
Name: Mickey Clements
Address: 53d Wing Operations

City, State, Zip: Eglin AFB, FL 32542
prone: ([N

FAX: (850) 883-3999
E-mail:

Alternate Client Representative (ACR)
Name: Lisa Smith
Address: 53d Wing Operations

City, State, Zip: Eglin AFB, FL 32542
pone: ([N

FAX: (850) 883-3999
E-mail:

Scope: This task order shall provide support directly to the 53d WG and
Department of Defense (DoD) agencies involved with 53d WG operations.
The 53d WG requires Information Technology (IT) technical support for
weapons and computer systems to support systems development and
operations activities. This support includes a wide variety of combat systems
engineering network support, test and evaluation support, security



1.3

1.4

2.0

(computer/physical/personnel), software, database and computer systems
development, project and configuration management, and operational test and
evaluation support. These efforts are required for USAF military operations.
These communications and weapons systems are interrelated due to
coordinated development programs, weapons systems integration issues, and
use of common communications systems, databases and test assets.

Task Order Type: Severable — Time and Material

Period of Performance: Base Period: 08/01/2012- 07/31/2013
Option Year 1: 08/01/2013 - 07/31/2014
Option Year 2: 08/01/2014 - 07/31/2015
Extension: 08/01/2015 — 08/31/2015
Extension 2: 09/01/2015 - 01/31/2016

52.217-8, Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within
the limits and at the rates specified in the contract. These rates may be
adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once,
but the total extension of performance hereunder shall not exceed 6 months.
The Contracting Officer may exercise the option by written notice to the
Contractor within thirty (30) calendar days of the end of the task order.

52.217-9, Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to
the Contractor within thirty (30) calendar days before the contract expires;
provided that the Government gives the Contractor a preliminary written notice
of its intent to extend at least sixty (60) calendar days before the contract
expires. The preliminary notice does not commit the Government to an
extension.

(b) If the Government exercises this option, the extended contract shall be
considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options
under this clause, shall not exceed three (3) years and six (6) months.

The following clause is incorporated by reference:
52.217-5, Evaluation of Options (Jul 1990)

Performance Requirements - Networks and Computer Systems
Development and Operation: The contractor shall provide the following
systems development and operations support:
2.0.1 Develop and implement worldwide, classified network system(s)
in support of multiple government organizations by developing
and installing local and wide area classified and unclassified



21

2.2

networks using commercial off the shelf (COTS) hardware and
software. Provide operational support for network systems,
including data distribution systems and management support
software and databases.

2.0.2 Provide software development/coding for in-house directed
projects supporting sharepoint, configuration management,
network management capabilities such as Identity Management,
etc.

2.0.3 Provide computer network program management functions.

2.0.4 Provide network systems security certification and accreditation
requirements interpretation/application/implementation support
for the technologies developed in paragraphs 2.1, 2.2, 2.3, and
2.4,

2.0.5 Evaluate/implement new/future technical advances into the
systems developed in paragraphs 2.1 and 2.2 as they would
apply to computer networks and Mission Support Center (MSC)
operations.

Network Support: The contractor shall define requirements for the design,
installation and operation of classified local and wide area networks hardware
and software systems up to Top Secret/Sensitive Compartmented Information
(TS/SCI). The contractor shall have hands-on capability to install the required
hardware and software in development and operational classified network
environments, support government certification of the network, and operate
and maintain the network hardware, software, and wiring/drops where
permissible. The government will be responsible for sparing and tech refresh
requirements. The contractor shall develop capabilities to interface new
network designs into existing Clearcube (and similarly based technologies)
environments and other diskless client environments. The contractor shall
provide system administration/operations on systems/technologies such as
Fortinet and Logrhythm in a development and operational environment. The
contractor shall provide help desk capabilities for functional networks and
database clients. The contractor will define requirements for high-level secure
computer networks as directed by Air Combat Command/higher level
command organizations/program management offices.

Software: The contractor shall provide support in operation and design of
SQL programming applications, Oracle databases, and applications in a
distributive environment across multiple servers including, but not limited to,
Microsoft (MS) SharePoint (to include unclassified and classified applications).
In addition, the contractor will develop in-house products, as required, to
support MSC operations. Software tasks to be performed shall include:

o Requirements Definition/Requirements Gathering
. Quick Prototype Development
o High level and detailed application and data design



2.3

2.4

2.5

Software Coding

Debugging/Troubleshooting

Field and Installation

Maintenance

Future version releases for in-house developed software

Project/Configuration Management: The contractor shall provide program
management to ensure efficient management of the task order and related
support activities. The contractor shall provide project management to ensure
efficient management of support activities required to support the electronic
warfare and test and evaluation missions. These actions include, but not
limited to, documenting requirements and analysis of organization needs
relating to weapons systems and computer systems. This position shall also
assist the government in performing configuration management functions.
These functions shall include, but not be limited to, working with user sites on
network connectivity requirements, standard desktop configuration
requirements, tracking/shipping equipment, and software requirements
supporting the configuration management process.

Network Systems Security: The contractor shall provide selected staff as
Information Assurance Manager(s) (IAM) as determined by the government.
The IAM shall perform all responsibilities in accordance with JAFAN 6/3, DCID
6/3, Joint Security Implementation Guide (JSIG), Dod Joint Security
Implementation Guide (DJSIG), or other applicable documentation as
designated by the government. The contractor shall perform all Information
Assurance Officer (IAO) responsibilities in accordance with JAFAN 6/3-and
DCID 6/3, JSIG, DJSIG, or other applicable documentation as designated by
the government, providing guidance and assistance to units involved in
classified activities, as required. Establish and maintain accreditation for all
Information Systems (IS) operating within a classified environment. Assist unit
Information Assurance Manager (IAM) in developing sanitation and secure
data extraction program for media, security incident clean-up plans, system
certification testing plan, vulnerability testing, and protection measure
procedures. Maintain continuous positive control and accountability of all IS
hardware and software entered into and removed from classified facilities.
Assist with the evaluation of commercial- and government-off-the-shelf
hardware and software with recommendations to management on the
products.

Future Systems: The contractor shall maintain a working knowledge of
Application Programming Interfaces (APIs, the integration of databases with
Oracle Label Security, virtualization hardware and software capabilities, all
Microsoft capabilities, Voice Over Internet Protocol (VOIP), and the overall
workings computer requirements necessary to support that process.



3.0 Performance Criteria Matrix:
Performance Performance Standards AQL Method of
Indicators Surveillance
2.1 Networks -Network up-time 98% | -Customer
Support -Problem resolution/repair times Complaints
-Encryption device operations -Periodic Inspection
2.2 Software -Software coding 98% | -Customer
usage/correctness Complaints
-Periodic Inspection
2.3 -Documentation Availability 98% | -Government
Project/Configuration _Suspenses Met Review
Management
2.4 Network -Minimal security incidents 98% | -Government
Systems Security Incident response Review
2.5 Future Systems _Responsiveness’ when tasked 98% | -Government
Review
81 1 1 & 81 1 2 MSR Due on the 10th busineSS day 95% 100% |nSpeCt|On
& FSR Reports following the close of the
calendar month
8.11.3 Other Reports | Dye on the 15t business day | 95% | 100% Inspection
following the close of the
calendar month as required.

4.0

Task Order Deliverables: All deliverables shall be delivered to the CR no

later than the specified dates stated in the Performance matrix in Section 3.0.

5.0

Initial Business and Technical Meeting: Within ten (10) business days

following the task award date, contractor will meet with the Client to review
goals and objectives of this task order, discuss technical requirements, and

review transition plans.

6.0 Records/Data: The government asserts unlimited rights to all data, software,

and applications developed under the subject task order.
The following clauses are incorporated by reference:

DFAR 252.227-7013, Rights in Technical Data--Noncommercial ltems



7.0

7.1

7.2

7.3

DFAR 252.227-7014, Rights in Noncommercial Computer Software and
Noncommercial Computer Software Documentation.

Inspection and Acceptance: Inspection and acceptance will occur in
accordance with FAR 52.246-3, Inspection of Services — Cost Reimbursement.
In the absence of other agreements negotiated with respect to time provided
for government review, deliverables will be inspected and the contractor
notified of the CR’s findings within five (5) work days of normally scheduled
review. If the deliverables are not acceptable, the CR will notify the PM
immediately.

Unsatisfactory Work: Performance by the contractor to correct defects found
by the Government as a result of quality assurance surveillance and by the
contractor as a result of quality control, shall be at its’ own expense and
without additional reimbursement by the government. Unless otherwise
negotiated, the contractor shall correct or replace all non-conforming services
or deliverables not later than five (5) workdays after notification of non-
conformance.

Quality Control: The contractor shall provide and maintain a Quality Control
Plan (QCP) that contains, as a minimum, the items listed below to the CR and
PM for acceptance not later then ten (10) calendar days after award. The PM
will notify the contractor of acceptance or required modifications to the plan.
The contractor shall make appropriate modifications and obtain acceptance of
the plan within thirty (30) calendar day from the date of award.

The QCP shall include the following minimum requirements:

e A description of the inspection system to cover all major services
and deliverables. The description shall include specifics as to the
areas to be inspected on both a scheduled and unscheduled basis,
frequency of inspections, and the title of inspectors.

e A description of the methods to be used for identifying and
preventing defects in the quality of service performed.

e A description of the records to be kept to document inspections and
corrective or preventative actions taken.

e All records of inspections performed shall be retained and made
available to the Government upon request throughout the task order
performance period, and for the period after task order completion,
until final settlement of any claims under this task order.

Quality Assurance: The Government will evaluate the contractor’s
performance of this task order. For those tasks listed in the Performance



8.0

8.1

8.2

8.3

Matrix, the CR or other designated evaluator will follow the method of
surveillance specified in this task order. Government personnel will record all
surveillance observations. When an observation indicates defective
performance, the CR or other designated evaluator will require the contractor
manager or representative at the site to initial the observation. The initialing of
the observation does not necessarily constitute concurrence with the
observation. It acknowledges that the contractor has been made aware of the
non-compliance. Government surveillance of tasks not listed in the
Performance Matrix or by methods other than those listed in the Performance
Matrix (such as provided in the Inspection clause) may occur during the
performance period of this task order. Such surveillance will be done
according to standard inspection procedures or other task order provisions.
Any action taken by the CO as a result of surveillance will be according to the
terms of the task order.

Terms and Conditions:

Federal Acquisition Regulation (FAR) Clauses: This task order is issued
under the Alliant Government Wide Acquisition Contract (GWAC). All FAR
clauses in Sections C, D, E, F, G, H, and | of the Conformed Alliant Contract
flow down to this task order as applicable. Clauses that required necessary fill-
ins will be included in this task order as full text.

Place of Performance: Eglin AFB FL.

e Total number of different sites at Eglin AFB:
53 CSS 3 Locations
53 GSS——— 2 tocations

Hours of Operation: The core workday is 7:30AM to 4:30PM, Monday-Friday
(excluding Federal holidays). However, the workday may begin as early as
5:00AM and end as late as 7:00PM with the requirement being eight hours of
work per day. Normal duty hours are eight hours per day, however, when
TDY, work hours may vary.

Due to changing mission requirements, the potential exists that “shift work”
may be required. When it is determined that “shift work” will be required, work
hours and positions impacted will be provided to the contractor to evaluate
impact/cost.

Due to the working environment personnel are located in, during situations

where it is declared that no government personnel shall be at the work location
(i.e. hurricane or other natural disaster evacuation, Presidential declared down
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8.4

8.5

days, etc), the contractors will be allowed to charge their time in whatever
manner is applied to government civilians.

Overtime is not anticipated on this task. Overtime is defined as hours billed at
a premium over and above the awarded labor rate. Any use of overtime must
be prior approved by the Contracting Officer.

Extended hours may be authorized by the government Program Manager.
Extended hours are defined as any hours in excess of eighty (80) hours in a
two (2) week billing period. Any use of extended hours must be prior approved
by the government Program Manager.

In some cases, contractor personnel may be allowed to use the Extra Day Off
(EDO) schedule (5-4-9). However, this will be approved on a case-by-case
basis with mission needs taking priority. Before a contractor can utilize the
EDO schedule, it must be approved at the squadron commander level.

Task Management: The client shall identify a Client Representative (CR) and
an Alternate Client Representative (ACR). Management of this task will be
performed by GSA through the CR. The CR will participate in project meetings
and receive task order deliverables. The CR will provide technical assistance
and clarification required for the performance of this task. Deliverables must
be submitted through GSA’s Web-Based Order Processing System (currently
ITSS) for client approval.

8.4.1 Contracting Officer’s Representative (COR) Designation: After task
order award, the Contracting Officer will appoint a COR and issue a COR
Designation Letter stating the authority of the COR. The contractor will
receive a copy of the written designation.

The following clause is incorporated by reference:

DFARS 252-201-7000 Contracting Officer’s Representative
(Dec 1991)

Key Personnel: A single onsite task lead shall be designated for the overall
effort. The task lead shall be an experienced and responsible individual
accustomed to liaison activity with management-level activities of DoD. The
task lead shall be responsible for the actions necessary to ensure efficient
task management and shall be delegated the necessary authority to make on-
site decisions. These actions include control over personnel utilization and
hours expended and authorization of material and travel expenditures. The
task lead is considered key personnel and need to be identified in the
technical proposal. Task lead duties can be combined with other technical
duties performed in Section 2.0. For example, the task lead may also be a
senior technical employee performing both functions (i.e. 25% - 75%

11



8.6

8.7

respectively). Key personnel may not be added nor removed from the task
without notification of the GSA project manager or the contracting officer. The
contractor must attach a copy of the request and approval to the project in
ITSS. The contractor shall identify proposed personnel in their quote. Any
substitution of key personnel must be of equally qualified individuals as those
identified in the contractor’s proposal.

Expertise: The Contractor shall provide personnel with expertise in the
following areas (but not limited to):

8.6.1 Software: Visual Basic, SQL Server, ORACLE, Javascript, Windows
2000 Server, Windows 2003 Server, Windows 2008 Server, Vista, Windows
7, UNIX variants, Windows XP, Worldgroup

8.6.1.1 The contractor shall specifically support the Specialized Electronic
Combat Tool Kit and Reprogramming Environment (Spectre)
software. If necessary, the contractor shall obtain any
subcontractor/consultant agreements that may be required.

8.6.2 Hardware: Computer servers, routers, switches, encryption
devices (Secterra In-line Network Encrypter (INE), TACLANEs,
KG-250, KIVs, Talon, Omni, Secterra Wire-line), fiber wiring, Cat
5 wiring, Sun servers, Logrhythm devices, Fortinet equipment,

VOIP.
8.6.3 Consolidated Scheduling Enterprise (CSE)
8.6.4 Security Training: All personnel in positions of “elevated

privileges” per DoD Regulation 8570 shall have, or shall obtain
NLT 31 Dec 2012, necessary certification to comply with 8570
mandates. Any new personnel hired that require “elevated
privileges”, shall have or shall obtain required training NLT 6
months after hire. Position requirements are addressed in the
attached “Workforce Projection.”

Government Furnished Items and Information: The Government will
provide the contractor a dedicated work area for on-site support. The
Government will make available, desks, work space, utilities, electric power
hook-up, computers, access to copiers, access to a facsimile machine, and
telephone services, to include local calls through standard government
assets. The contractor shall be provided the authority to access all information
required to perform duties. All Government Furnished Equipment (GFE) shall
be utilized in strict performance of contract related duties and the contractor
shall maintain policies that prohibit fraud and abuse. The Government shall

12



8.8

provide access to all necessary documentation and facilities required for this
effort.

Reimbursable Costs: The inclusion of reimbursable costs is a direct
allocation of costs associated with support of this task order. Travel, Training,
and Material/Other (all referred to as Other Direct Costs (ODCs) incurred shall
be funded and approved in writing by the government prior to
commencement. The government may modify requirements to increase or
decrease task related reimbursable costs based on need and associated cost.
All costs should be billed based on actual expenditures. General &
Administrative (G&A) charges shall be separately identified as a separate line
item. The contractor shall report to the government when 75% of awarded
reimbursable costs have been expended for each cost element (Travel,
Training, and Materials/Other).

8.8.1 Travel: Travel may be required to fulfill the requirements of this task.
The contractor shall ensure that the requested travel costs shall not
exceed what has been authorized in the task order. Actual expenses
limited by the Government Joint Travel Regulations and must be pre-
approved by the client. Contractor incurred expenses resulting from
Government directed travel shall be cost reimbursable. Locations and
duration of travel cannot be established at this time. Monthly invoices
must have an electronic copy of the travel expense summary
attached to the invoice for travel charges incurred for the month.

8.8.2 Training: The client agency may request the contractor to attend
conferences, symposiums and training sessions to provide interface
and attain knowledge necessary for the performance of client
requirements. The contractor may be required to provide training for
contract support personnel in the following areas: Software
(Win2008/2008R2/2012 Server, SQL, Visual Basic, C++, Oracle),
Hardware (PCs, Linux Servers, Cisco products, Security training,
Documentum, Tumble Weed, Fortinet Technology, Logrhythm,
Security Plus, Network+ and other network/information assurance
certification requirements. When deemed necessary by the
government program manager, the government may fund required
training classes. However, for these particular training classes, the
Contractor shall be responsible for the retraining cost of replacement
support staff not possessing the required expertise under this task
order for any individual contractor personnel trained at the
government expense within one year of completion of the original
training provided. The retraining shall be at no additional expense to
the government.

8.8.3 Material/Other: The contractor may be required to obtain materials
for the performance of this task. Those materials must be incidental

13



to and associated with the overall functions being performed through
this task order. Prior to purchasing any materials, the contractor shall
identify specific requirements to the Contracting Officer, who will
determine whether they are necessary and integral to the
performance of the task and document an affirmative decision via an
action memo in the GSA IT Solutions Shop (ITSS) web-based order
processing system designated electronic contract management
system.

The contractor may be required to provide material cost items for
support for items like local file checks and passports. Contractor
teaming, partnering, and subcontracting shall be acceptable to
provide a total solution for materials in support of this requirement.
The contractor should always determine price reasonableness prior
to selecting a teaming partner for materials. The contractor shall
maintain files in such a manner that the Contracting Officer could
review them upon request to ensure price reasonableness and
compliance with DCAA/Federal procurement regulations. ltis
estimated the contractor shall be required to provide the following
materials in support of this task order: Servers, cables, PC
Computers, and miscellaneous common commercially available
electronic/IT items may be required at install sites to efficiently and
cost effectively provide support for this task order.

If it is deemed necessary by the government, the contractor may be
required to provide temporary workspace off Eglin AFB. This may
occur in the event the contractor’s current workspace must be
renovated. The workspace shall be able to accommodate any
project currently being performed by the contractor (as directed by
the government) to include server space, desk space, power, fire
suppression, security, and air conditioning.

8.8.3.1 Sustainable Acquisition FAR Clause Citations

FAR Subpart 52.223-1 — Biobased Product Certification — Products

FAR Subpart 52.223-2 — Affirmative Procurement of Biobased
Products Under Service and Construction Contracts

FAR Subpart 52.223-4 — Recovered Material Certification

FAR Subpart 52.223-9 — Estimate of Percentage of Recovered
Material Content for EPA Designated Items

FAR Subpart 52.223-15 — Energy Efficiency

FAR Subpart 52.223-16 — IEEE 1680 Standard for the
Environmental Assessment for the Environmental Assessment of
Personal Computer Products

14



8.8.4

8.8.5

G&A: If applicable, the contractor shall identify the G&A and cost
associated with individual ODCs. The contractor shall maintain
calculations of available contract dollars budgeted and reflect G&A
and reimbursable ODC line items separately in the monthly financial
reports. The application of G&A on ODCs must be in accordance
with a contractor’s cost accounting standards and disclosure

statements.

Budgetary Estimates: All cost budgets noted below are inclusive

of G&A:

Mod33 — CHANGE BUDETARY ESTIMATES TO READ AS FOLLOWS:

Base Period:
Option Year 1:
Option Year 2:
Extension:
Extension 2:

Travel Training Materials/Other
$50,000 $0.00 $132,103.62
$60,000 $10,000 $197,375.50
$67,726.91 $10,000 $232,500.00
$10,183.01 $0.00 $19,565.02
$34,449.19 $0.00 $120,551.81

Mod32 — CHANGE BUDETARY ESTIMATES TO READ AS

FOLLOWS:

Base Period:
Option Year 1:
Option Year 2:
Extension:
Extension 2:

Travel Training Materials/Other
$50,000 $0.00 $132,103.62
$60,000 $10,000 $197,375.50
$67,726.91 $10,000 $232,500.00
$10,183.01 $0.00 $19,565.02
$37,249.19 $0.00 $117,750.81




8.9

8.10

8.11

Privacy Act: Work on this project may require that personnel have access
to Privacy Information. Personnel shall adhere to the Privacy act, Title 5 of
the U.S. Code, Section 552a and applicable agency rules and regulations.
The contractor shall comply with DoD Regulation 5400.7/Air Force
Supplement, DoD Freedom of Information Act Program, and AFI 33-332,
Privacy Act Program. These directives set policy and procedures for the
disclosure of records to the public and for making, handling, transmitting, and
safeguarding For Official Use Only (FOUO) material. In addition, they set
guidelines for collecting, safeguarding, maintaining, using, accessing,
amending, and disseminating personal data kept in systems of records.

Security: Access to sensitive compartmented information (SCI) facilities and
material shall be required. The contractor shall provide personnel that have
TS/SCI clearance eligibility. The contractor shall meet all requirements for
having a Secret facility IAW DoD 5220.22-R Paragraph 2-301. No Top
Secret information shall be discussed/stored/processed at the contractor’s
facility. For most positions, a current Top Secret (TS)/Sensitive
Compartmented Information (SCI) clearance will be required (as outlined in
the attached “Workforce Projection”).

Monthly Reports: MSR and FSR reports shall be due on the tenth (10t)
business day following the close of the calendar month. Each report shall be
submitted in the GSA’s electronic Web-Based Order Processing System
(currently ITSS).

8.11.1 Monthly Status Report (MSR): The contractor shall provide an
MSR for each task that shows the progress in hours and funds
expended on each task, remaining funds for each task, and
describes the major activities accomplished during the month.
The report shall list the individual names of personnel who
worked on each task and the hours billed by each individual for
that reporting period. The MSR should also include any current
or anticipated problems and briefly summarize the activity
planned for the next reporting period. A copy of the monthly
report shall be provided to the Government Program Manager
and submitted into ITSS no later than the 15th workday of every
month.

8.11.2 Financial Summary Report (FSR): A financial summary for
completion of each deliverable or monthly support effort shall be
electronically delivered to the Client Representative via GSA
electronic contract management system by the 10th business
day of each month for client acceptance. A copy of the invoice
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8.12

8.11.3

shall be attached to the FSR posted in GSA Information
Technology Solution Shop (ITSS) http://it-solutions.gsa.gov. The
FSR shall be in Microsoft Excel format and an e-mail shall be
sent to the GSA Project Manager to notify them the invoice has
been submitted in ITSS for acceptance. Upon client acceptance
of the FSR in GSA IT Solutions, the contractor shall then invoice
GSA for payment.

The FSR shall include labor charges for actual hours worked and
Other Direct Cost (ODC), which are authorized in the task (e.g.,
travel, training, etc.). Charges shall not exceed the authorized
cost limits established for labor and ODC’s. The government will
not pay any unauthorized charges. Original receipts, travel
vouchers, etc. completed in accordance with Government Travel
Regulations shall be maintained by the contractor to support
charges other than labor hours and made available to
Government auditors upon request.

The FSR shall include the following broken out by task identified
in Section 3.0:

e Labor hours for each skill level (SL) category (specify the
contractor employee name and SL);

e Total labor charges for each skill category;

e Other Direct Charges (ODC). (ODCs must be individually
itemized and specified by each individual category). (i.e.
travel and per diem, training, security check fees,
commodities, etc);

e Total ODC charges (G&A included - if allowed); and,

e Total monthly charges.

Note: Travel charges must include the traveler's name, dates of
travel, destination, purpose of travel and cost for each ftrip.

Other Reports: Other reports shall be due on the fifteenth (15t")
business day following the close of the calendar month. The
contractor shall write quick-look, interim, and final test reports,
investigation and study reports, travel reports, and conference
minutes as required.

Personal Service: The client has determined that use of the GSA contract
to satisfy this requirement is in the best interest of the government, economic
and other factors considered, and this task order is not being used to procure
personal services prohibited by the Federal Acquisition Regulation (FAR)
Part 37.104 titled “Personal Services Contract”.
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8.13

8.14

8.15

Problem Resolution: The contractor shall bring problems, or potential
issues, affecting performance to the attention of the CR and GSA PM as
soon as possible. Verbal reports will be followed up with written reports when
directed. This notification shall not relieve the Contractor of its responsibility
to correct problems for which they are responsible. The Contractor will work
cooperatively with the Government to resolve issues as they arise.

Task Order Funding: It is anticipated that the task will be incrementally
funded. The contractor shall not perform work resulting in charges to the
Government that exceed obligated funds.

The Contractor shall notify the Contracting Officer in writing whenever it has
reason to believe that the costs it expects to incur under this contract in the
next sixty (60) days, when added to all costs previously incurred, will exceed
75 percent of the total amount so far allotted to the contract/order by the
Government. The notice shall state the estimated amount of additional funds
required to continue performance of the contract/order for the specified
period of performance or completion that task.

Sixty days (60) before the end of the period specified in the Schedule, the
Contractor shall notify the Contracting Officer in writing of the estimated
amount of additional funds, if any, required to continue timely performance
under the contract or for any further period specified in the Schedule or
otherwise agreed upon, and when the funds will be required.

The Government is not obligated to reimburse the contractor for charges in
excess of the contract/order funded amount and the contractor is not
obligated to continue performance or otherwise incur costs that could result
in charges to the Government in excess of the obligated amount under the
contract/order.

The following clauses are incorporated by reference.
FAR 52.232-18, Availability of Funds. (Apr 1984)

DFAR 252.209-7999 Class Deviation - Representation by
Corporations Regarding an Unpaid Delinquent Tax Liability or a
Felony Conviction under any Federal Law

Ceiling Price Notification: If at any time the Contractor has reason to
believe that the hourly rate payments and material costs that will accrue in
performing this contract in the next succeeding thirty (30) days, if added to all
other payments and costs previously accrued, will exceed 85 percent of the
ceiling price in the Schedule, the Contractor shall notify the Contracting
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8.17

8.18

Officer giving a revised estimate of the total price to the Government for
performing this contract with supporting reasons and documentation.

Past Performance Reporting: In accordance with FAR 42.15, Contractor
Performance Information, interim and final past performance information will
be submitted by the Contracting Officer or COR through the Contractor
Performance Assessment System (CPARS) for archive in the Past
Performance information Retrieval System (PPIRS). The CPARS process
allows the contractor to view and comment on the Government’s evaluation
of the contractor’s performance. To that end, contractor’s shall register in
CPARS and the registration shall be completed within 45 days after award.
Once the contractor past performance evaluation is finalized in CPARS, it will
be transmitted into the Past Performance Information Retrieval System
(PPIRS). The Contracting Office Director will make the final decision
regarding disagreements related to performance evaluations between the
contracting officer and the contractor.

Section 508 Compliance: The Industry Partner shall support the
Government in its compliance with Section 508 throughout the development
and implementation of the work to be performed. Section 508 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when
Federal agencies develop, procure, maintain, or use electronic information
technology, Federal employees with disabilities have access to and use of
information and data that is comparable to the access and use by Federal
employees who do not have disabilities, unless an undue burden would be
imposed on the agency. Section 508 also requires that individuals with
disabilities, who are members of the public seeking information or services
from a Federal agency, have access to and use of information and data that
is comparable to that provided to the public who are not individuals with
disabilities, unless an undue burden would be imposed on the agency.

The Industry Partner should review the following Web sites for
additional 508 information:

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/\WWAI/Resources

8.19 Reporting Executive Compensation and First-Tier Subcontract Award: Unless

otherwise directed by the contracting officer, reporting must occur by the end
of the month following the month of award of a first-tier subcontract with a
value of $25,000 or more, ( and any modifications to these subcontracts that
change previously reported data). Reporting on first-tier subcontracts is done
at the Federal funding accountability and Transparency Act Subaward
Reporting system (FSRS) at http://www.fsrs.gov.
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8.20

Reporting on executive compensation is done at the Central Contractor
Registration at http://www.ccr.gov. Reporting on executive compensation
occurs by the end of the month following the month of a contract award, and
annually thereafter. The contractor shall report the names and total
compensation of each of the five most highly compensated executives for the
contractor’s preceding fiscal year.

The contractor shall refer to the following clause incorporated by reference for
exceptions and further guidance.

FAR 52.204-10, Reporting Executive Compensation and First-
Tier Subcontract Awards (July 2010)

Invoicing and Vouchering for Payment: Invoices/Vouchers shall be
submitted simultaneously to GSA’s electronic Web-Based Order Processing
System (currently ITSS) and to GSA’s Accounts Payable Branch not later than
five (5) workdays after acceptance by the Government of the product, service,
and/or cost item. In the absence of Government acceptance of services within
thirty (30) days, the contractor shall submit an invoice. Invoices shall be
submitted monthly through GSA’s electronic Web-Based Order Processing
System (currently ITSS) to allow the client to electronically accept and certify
services received by the CR. Electronic acceptance by the CR is considered
concurrence and acceptance of services. The Contractor shall also submit a
proper invoice to GSA’s Accounts Payable Branch.

Original invoices shall be marked (stamped) “Original Copy” and submitted to
GSA. For revised invoices, the Contractors should provide: 1) a
distinguishing invoice number, 2) a brief explanation and 3) a cross reference
to any previous invoice submission(s) for purposes of tracking and avoiding
duplicate payments. The contractors can distinguish revised invoices by
inserting an "R" at the end of the original invoice number, i.e. Inv123456
(original), Inv123456R (revised).

Contractor may submit an electronic invoice on GSA’s Ft. Worth web site,
www.finance.gsa.gov, or mail a hardcopy to the following address.
Electronic posting is preferred and will result in a quicker payment. NOTE:
Only use one method of submission, web site or regular U.S. mail, but
not both.

Hardcopy invoice shall be submitted to:

General Services Administration

Financial Operations and Disbursement Branch (BCEB)
P.O. Box 219434

Kansas City, MO 64121-9434
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8.21

The contractor’s invoice will be submitted monthly for work performed the
prior month. The contractor may invoice only for the hours, travel and unique
services ordered by GSA and actually used in direct support of the client
representative’s project. The invoice shall be submitted on official letterhead
and shall include the following information at a minimum.

GSA Task Order Number

Task Order ACT Number

Remittance Address

Period of Performance for Billing Period

Point of Contact and Phone Number

Invoice Amount

Skill Level Name and Associated Skill Level Number

Actual Hours Worked During the Billing Period

Travel Itemized by Individual and Trip (if applicable); backup

information must be provided in either the TSR (or separately) to
substantiate the traveler's name, dates of travel, destination,
purpose of travel and cost (airfare, lodging, per diem and other
expenses) for each trip. This information must be provided in
enough detail to allow GSA to verify compliance with the FTR.
Training ltemized by Individual and Purpose (if applicable)
Material Itemized by Specific ltem and Amount (if applicable)
Itemized Indirect Charges by Cost Element in accordance with an
approved cost accounting system.

Invoices for final payment must be so identified and submitted
when the task has been completed and no further charges are to
be billed.

The contractor’s information in the Central Contractor Registration (CCR),
http://www.ccr.gov , must always match the contractor’s information in GSA’s

electronic Web-Based Order Processing System (currently ITSS). Incorrect or
non-matching information is the contractor’s responsibility and will result in
rejected invoices or other similar delays in payment.

The following clauses are incorporated by reference

FAR 52.212-4, Contract Terms and Conditions—Commercial Items, Alternate |
(FEB 2007)
FAR 52.216-31, Time and Materials/Labor Hour Proposal Requirements—
Commercial Item Acquisition (FEB 2007)

Task Order Closeout: The contractor shall submit a final invoice within
forty-five (45) calendar days after the end of the Performance Period. After
the final invoice has been paid the contractor shall furnish a completed and
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signed Release of Claims (GSA Form 1142) to the Contracting Officer. This
release of claims is due within fifteen (15) calendar days of final payment.

8.22  Other FAR (with fill-ins) & DFAR Clauses in FULL —-TEXT:

FAR 52.216-7, Allowable Cost and Payment (Dec 2002)
(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses,
but (except for small business concerns) not more often than once every 2 weeks, in amounts
determined to be allowable by the Contracting Officer in accordance with Federal Acquisition
Regulation (FAR) Subpart 31.2 in effect on the date of this contract and the terms of this contract. The
Contractor may submit to an authorized representative of the Contracting Officer, in such form and
reasonable detail as the representative may require, an invoice or voucher supported by a statement of
the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt
Payment Act. Interim payments made prior to the final payment under the contract are contract
financing payments, except interim payments if this contract contains Alternate | to the clause at
52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 30th
day after the designated billing office receives a proper payment request. In the event that the
Government requires an audit or other review of a specific payment request to ensure compliance with
the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs.

(1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of this
clause, with respect to pension, deferred profit sharing, and employee stock ownership plan
contributions), the term “costs” includes only—

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has
paid by cash, check, or other form of actual payment for items or services purchased directly for the
contract;

(i) When the Contractor is not delinquent in paying costs of contract performance in the
ordinary course of business, costs incurred, but not necessarily paid, for—

(A) Supplies and services purchased directly for the contract and associated financing
payments to subcontractors, provided payments determined due will be made—
(1) In accordance with the terms and conditions of a subcontract or invoice; and
(2) Ordinarily within 30 days of the submission of the Contractor’s payment request to the
Government;
(B) Materials issued from the Contractor’s inventory and placed in the production process
for use on the contract;
(C) Direct labor;
(D) Direct travel;
(E) Other direct in-house costs; and
(F) Properly allocable and allowable indirect costs, as shown in the records maintained by
the Contractor for purposes of obtaining reimbursement under Government contracts; and
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(iii) The amount of financing payments that have been paid by cash, check, or other forms of
payment to subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded
until actually paid unless—

(i) The Contractor’s practice is to make contributions to the retirement fund quarterly or more
frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or
shorter payment period (any contribution remaining unpaid shall be excluded from the Contractor’s
indirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this
clause, allowable indirect costs under this contract shall be obtained by applying indirect cost rates
established in accordance with paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference
designating performance of services or furnishing of materials at the Contractor’s expense or at no
cost to the Government shall be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than
every 2 weeks.
(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance
with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the
indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting
Officer (or cognizant Federal agency official) and auditor within the 6-month period following the
expiration of each of its fiscal years. Reasonable extensions, for exceptional circumstances only, may
be requested in writing by the Contractor and granted in writing by the Contracting Officer. The
Contractor shall support its proposal with adequate supporting data.

(ii) The proposed rates shall be based on the Contractor’s actual cost experience for that
period. The appropriate Government representative and the Contractor shall establish the final indirect
cost rates as promptly as practical after receipt of the Contractor’s proposal.

(3) The Contractor and the appropriate Government representative shall execute a written
understanding setting forth the final indirect cost rates. The understanding shall specify (i) the agreed-
upon final annual indirect cost rates, (ii) the bases to which the rates apply, (iii) the periods for which
the rates apply, (iv) any specific indirect cost items treated as direct costs in the settlement, and (v) the
affected contract and/or subcontract, identifying any with advance agreements or special terms and the
applicable rates. The understanding shall not change any monetary ceiling, contract obligation, or
specific cost allowance or disallowance provided for in this contract. The understanding is incorporated
into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the
meaning of the Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after
settlement of the final annual indirect cost rates for all years of a physically complete contract, the
Contractor shall submit a completion invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in
paragraph (d)(5) of this clause, the Contracting Officer may—

(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.
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(i) This determination constitutes the final decision of the Contracting Officer in accordance
with the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government
shall reimburse the Contractor at billing rates established by the Contracting Officer or by an
authorized representative (the cognizant auditor), subject to adjustment when the final rates are
established. These billing rates—

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party’s request,
to prevent substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in
FAR 42.708(a) are satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the
Contractor’s invoices or vouchers and statements of cost audited. Any payment may be—

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or

(2) Adjusted for prior overpayments or underpayments.

(h) Final payment.

(1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(5) of this clause, and upon the Contractor’s compliance with all terms of this
contract, the Government shall promptly pay any balance of allowable costs and that part of the fee (if
any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts
(including interest, if any) accruing to or received by the Contractor or any assignee under this
contract, to the extent that those amounts are properly allocable to costs for which the Contractor has
been reimbursed by the Government. Reasonable expenses incurred by the Contractor for securing
refunds, rebates, credits, or other amounts shall be allowable costs if approved by the Contracting
Officer. Before final payment under this contract, the Contractor and each assignee whose assignment
is in effect at the time of final payment shall execute and deliver—

(i) An assignment to the Government, in form and substance satisfactory to the Contracting
Officer, of refunds, rebates, credits, or other amounts (including interest, if any) properly allocable to
costs for which the Contractor has been reimbursed by the Government under this contract; and

(i) A release discharging the Government, its officers, agents, and employees from all
liabilities, obligations, and claims arising out of or under this contract, except—

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact
amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the
Contractor to third parties arising out of the performance of this contract; provided, that the claims are
not known to the Contractor on the date of the execution of the release, and that the Contractor gives
notice of the claims in writing to the Contracting Officer within 6 years following the release date or
notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred
by the Contractor under the patent clauses of this contract, excluding, however, any expenses arising
from the Contractor’s indemnification of the Government against patent liability.

(End of clause)
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FAR 52.222-2, Payment for Overtime Premiums (July 1990)

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed
ZERO or the overtime premium is paid for work—

(1) Necessary to cope with emergencies such as those resulting from accidents, natural
disasters, breakdowns of production equipment, or occasional production bottlenecks of a sporadic
nature;

(2) By indirect-labor employees such as those performing duties in connection with
administration, protection, transportation, maintenance, standby plant protection, operation of utilities,
or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of
transportation conveyances, and operations in flight or afloat that are continuous in nature and cannot
reasonably be interrupted or completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall
include all estimated overtime for contract completion and shall—

(1) Identify the work unit; e.g., department or section in which the requested overtime will be
used, together with present workload, staffing, and other data of the affected unit sufficient to permit
the Contracting Officer to evaluate the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or
performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in
connection with other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or
by employing additional personnel.

(End of clause)

DFAR 252.215-7002, COST ESTIMATING SYSTEM REQUIREMENTS (DEC 2006)
(a) Definitions.
“Acceptable estimating system” means an estimating system that—
(1) Is maintained, reliable, and consistently applied;

(2) Produces verifiable, supportable, and documented cost estimates that are an acceptable basis
for negotiation of fair and reasonable prices;

(3) Is consistent with and integrated with the Contractor’s related management systems; and
(4) Is subject to applicable financial control systems.
“Estimating system” means the Contractor's policies, procedures, and practices for generating estimates
of costs and other data included in proposals submitted to customers in the expectation of receiving contract
awards. Estimating system includes the Contractor's—

(1) Organizational structure;

(2) Established lines of authority, duties, and responsibilities;
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(3) Internal controls and managerial reviews;
(4) Flow of work, coordination, and communication; and

(5) Estimating methods, techniques, accumulation of historical costs, and other analyses used to
generate cost estimates.

(b) General. The Contractor shall establish, maintain, and comply with an acceptable estimating
system.

(c) Applicability. Paragraphs (d) and (e) of this clause apply if the Contractor is a large business and
either—

(1) Inits fiscal year preceding award of this contract, received Department of Defense (DoD) prime
contracts or subcontracts, totaling $50 million or more for which cost or pricing data were required; or

(2) Inits fiscal year preceding award of this contract—

(i) Received DoD prime contracts or subcontracts totaling $10 million or more (but less than
$50 million) for which cost or pricing data were required; and

(i) Was notified in writing by the Contracting Officer that paragraphs (d) and (e) of this clause
apply.

(d) System requirements.
(1) The Contractor shall disclose its estimating system to the Administrative Contracting Officer
(ACO) in writing. If the Contractor wishes the Government to protect the information as privileged or

confidential, the Contractor must mark the documents with the appropriate legends before submission.

(2) An estimating system disclosure is acceptable when the Contractor has provided the ACO with
documentation that—

(i) Accurately describes those policies, procedures, and practices that the Contractor currently
uses in preparing cost proposals; and

(i) Provides sufficient detail for the Government to reasonably make an informed judgment
regarding the acceptability of the Contractor's estimating practices.

(3) The Contractor shall—
(i) Comply with its disclosed estimating system; and
(i) Disclose significant changes to the cost estimating system to the ACO on a timely basis.
(e) Estimating system deficiencies.

(1) The Contractor shall respond to a written report from the Government that identifies
deficiencies in the Contractor's estimating system as follows:

(i) If the Contractor agrees with the report findings and recommendations, the Contractor
shall—
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(A) Within 30 days, state its agreement in writing; and

(B) Within 60 days, correct the deficiencies or submit a corrective action plan showing
proposed milestones and actions leading to elimination of the deficiencies.

(i) If the Contractor disagrees with the report, the Contractor shall, within 30 days, state its
rationale for disagreeing.

(2) The ACO will evaluate the Contractor's response and notify the Contractor of the determination
concerning remaining deficiencies and/or the adequacy of any proposed or completed corrective action.

(End of clause)

DFAR 252.215-7003, EXCESSIVE PASS-THROUGH CHARGES - IDENTIFICATION OF
SUBCONTRACT EFFORT (MAY 2008)

(a) Definitions. “Added value,” “excessive pass-through charge,” “subcontract,” and “subcontractor,” as
used in this provision, are defined in the clause of this solicitation entitled “Excessive Pass-Through Charges”
(DFARS 252.215-7004).

(b) General. The offeror’s proposal shall exclude excessive pass-through charges.

(c) Performance of work by the Contractor or a subcontractor.

(1) The offeror shall identify in its proposal the total cost of the work to be performed by the offeror,
and the total cost of the work to be performed by each subcontractor, under the contract, task order, or

delivery order.

(2) If the offeror intends to subcontract more than 70 percent of the total cost of work to be
performed under the contract, task order, or delivery order, the offeror shall identify in its proposal—

(i) The amount of the offeror’s indirect costs and profit applicable to the work to be performed
by the subcontractor(s); and

(i) Adescription of the added value provided by the offeror as related to the work to be
performed by the subcontractor(s).

(3) If any subcontractor proposed under the contract, task order, or delivery order intends to
subcontract to a lower-tier subcontractor more than 70 percent of the total cost of work to be performed
under its subcontract, the offeror shall identify in its proposal—

(i) The amount of the subcontractor’s indirect costs and profit applicable to the work to be
performed by the lower-tier subcontractor(s); and

(i) Adescription of the added value provided by the subcontractor as related to the work to be
performed by the lower-tier subcontractor(s).

(End of provision)

DFAR 252.215-7004, EXCESSIVE PASS-THROUGH CHARGES (MAY 2008)

(a) Definitions. As used in this clause—
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“Added value” means that the Contractor performs subcontract management functions that the
Contracting Officer determines are a benefit to the Government (e.g., processing orders of parts or services,
maintaining inventory, reducing delivery lead times, managing multiple sources for contract requirements,
coordinating deliveries, performing quality assurance functions).

“Excessive pass-through charge,” with respect to a Contractor or subcontractor that adds no or
negligible value to a contract or subcontract, means a charge to the Government by the Contractor or
subcontractor that is for indirect costs or profit on work performed by a subcontractor (other than charges for
the costs of managing subcontracts and applicable indirect costs and profit based on such costs).

“No or negligible value” means the Contractor or subcontractor cannot demonstrate to the
Contracting Officer that its effort added value to the contract or subcontract in accomplishing the work
performed under the contract (including task or delivery orders).

“Subcontract” means any contract, as defined in section 2.101 of the Federal Acquisition
Regulation, entered into by a subcontractor to furnish supplies or services for performance of the contract or
a subcontract. It includes but is not limited to purchase orders, and changes and modifications to purchase
orders.

“Subcontractor” means any supplier, distributor, vendor, or firm that furnishes supplies or services to
or for the Contractor or another subcontractor.

(b) General. The Government will not pay excessive pass-through charges. The Contracting Officer
shall determine if excessive pass-through charges exist.

(c) Required reporting of performance of work by the Contractor or a subcontractor. The Contractor
shall notify the Contracting Officer in writing if—

(1) The Contractor changes the amount of subcontract effort after award such that it exceeds 70
percent of the total cost of work to be performed under the contract, task order, or delivery order. The
notification shall identify the revised cost of the subcontract effort and shall include verification that the
Contractor will provide added value; or

(2) Any subcontractor changes the amount of lower-tier subcontractor effort after award such that it
exceeds 70 percent of the total cost of the work to be performed under its subcontract. The notification shall
identify the revised cost of the subcontract effort and shall include verification that the subcontractor will
provide added value as related to the work to be performed by the lower-tier subcontractor(s).

(d) Recovery of excessive pass-through charges. If the Contracting Officer determines that excessive
pass-through charges exist—

(1) For fixed-price contracts, the Government shall be entitled to a price reduction for the amount of
excessive pass-through charges included in the contract price; and

(2) For other than fixed-price contracts, the excessive pass-through charges are unallowable in
accordance with the provisions in Subpart 31.2 of the Federal Acquisition Regulation (FAR) and Subpart
231.2 of the Defense FAR Supplement.

(e) Access to records.
(1) The Contracting Officer, or authorized representative, shall have the right to examine and audit

all the Contractor’s records (as defined at FAR 52.215-2(a)) necessary to determine whether the Contractor
proposed, billed, or claimed excessive pass-through charges.
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(2) For those subcontracts to which paragraph (f) of this clause applies, the Contracting Officer, or
authorized representative, shall have the right to examine and audit all the subcontractor’s records (as
defined at FAR 52.215-2(a)) necessary to determine whether the subcontractor proposed, billed, or claimed
excessive pass-through charges.

(f) Flowdown. The Contractor shall insert the substance of this clause, including this paragraph (f), in all
subcontracts under this contract, except for—

(1) Firm-fixed-price subcontracts awarded on the basis of adequate price competition;

(2) Fixed-price subcontracts with economic price adjustment, awarded on the basis of adequate
price competition;

(3) Firm-fixed-price subcontracts for the acquisition of a commercial item; or

(4) Fixed-price subcontracts with economic price adjustment, for the acquisition of a commercial
item.

(End of clause)

FAR 52.232-99, Providing Accelerated Payment to Small Business Subcontractors (DEVIATION) (AUG
2012)

(a) Upon receipt of accelerated payments from the Government, the contractor is required to
make accelerated payments to small business subcontractors to the maximum extent
practicable after receipt of a proper invoice and all proper documentation from the small
business subcontractor.

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts with business
concerns.

(c) The acceleration of payments under this clause does not provide any new rights under the
Prompt Payment Act.

(End of clause)

9.0 Reference Information: Workforce Projection

10.0 CONTRACTOR MANPOWER REPORTING

Section 2330a of title 10, United States Code (10 USC 2330a), requires the
Secretary of Defense to submit to Congress an annual inventory of contracts
for services performed during the prior fiscal year for or on behalf of the
Department of Defense (DoD). The inventory must include the number of
contractor employees using direct labor hours and associated cost data
collected from contractors.

The prime contractor shall report all contractor labor hours and cost data
(including subcontractor labor hours and cost data) required for performance of
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services provided under this contract. The prime contractor is required to
completely fill in all required data fields in accordance with the contractor’s
user guide instructions found at http://www.ecmra.mil.

Reporting inputs will be for the labor executed during the period of
performance for each Government fiscal year (FY), which runs 1 October
through 30 September for the life of the contract. While inputs may be
reported any time during the FY, all data shall be reported no later than 31
October* of each calendar year. Contractors may direct questions to the
CMRA help desk.

*Reporting Period: Contractors are required to input data by 31 October of
each year. However, due to the delayed implementation, input of FY12 data is
required by 31 Mar 13.

Uses and Safeguarding of Information: Information from the secure web site
is considered to be proprietary in nature when the contract number and
contractor identity are associated with the direct labor hours and direct labor
dollars. At no time will any data be released to the public with the contractor
name and contract number associated with the data.

User Manuals: Data for Air Force service requirements must be input at the
Air Force CMRA link. However, user manuals for government personnel and
contractors are available at the Army CMRA link at http://www.ecmra.mil.

11.0 Attachment
1. Travel Expense Summary
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